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3. This Prospectus and related documents reflect the views and objectives of Reclamation with 
regard to the proposed concession operation.  Should you believe that any statement in this 
Prospectus is inaccurate, you must submit comments to Reclamation, in writing, no later than    
30 days before the due date for proposals.  Send your comments to Mr. Drew Lessard at the 
address on the front page of this Prospectus for Questions and Inquiries.  If you send a 
‘disagreement’ with a statement in the Prospectus and Reclamation determines that it is not an 
inaccuracy, the only response you may receive is a short recognition that the statement is not 
inaccurate but without any discussion or attempt at dialogue with Reclamation’s position outlined 
in the Prospectus. 

 
4. The information included in this Prospectus, including all appendices and other attachments, is 

provided to allow Offerors to understand the concession’s operations and the acceptable range of 
the terms and conditions of the new concession contract(s).  The information is provided 
throughout all the documents contained in this Prospectus.  Offerors are therefore encouraged to 
thoroughly review all information and required submittal documents before preparing a proposal.   

 
5. A proposal to expand the scope of facilities or services beyond the already flexible parameters of 

those identified in this Prospectus may not be considered in the evaluation of proposals.  
Reclamation recognizes that the flexible nature of these concession opportunities at Lake 
Berryessa may result in a wide range of proposals and that understandably an Offeror may not 
always recognize the point when they go beyond the identified parameters.  In those situations, 
Reclamation will not penalize an Offeror for certain aspects of their proposal but may also not 
consider those parts of the proposal judged to be outside the desired parameters; however, 
Reclamation will expect Offerors to follow through with ANY aspects of their proposal package 
that is accepted and that may become a part of Reclamation’s determination of a winning 
proposal.   

 
6. If you propose to make financial commitments in response to any Principal Factors, your 

proposal will be closely reviewed and analyzed to make sure your financial statements and 
supporting documents accurately support those commitments.  If Reclamation determines that 
your financial proposal and apparent financial expertise is unrealistic, that could result in your 
proposal being found nonresponsive. Additionally, Offeror’s proposals must show viability 
based on the 30-year base contract term. 

 
7. Reclamation shall have the authority to make the final determination of appropriate rates; 

therefore, the projected financial statements and the benefit to the Government (franchise fee) 
proposed by the Offeror should reasonably reflect such comparable rates. It should be noted that 
final approval of rates will be based on a comparability study to determine the appropriate rates 
the Concession Contractor may charge for goods and services.  The study will compare rates in 
the local and regional markets for similar goods and services.   

 
8. All Offerors must be aware that a part of the proposed or actual ‘rate package’ may NOT include 

an ‘Entry Fee’ charge for entering any of the concession areas.  It is appropriate to propose and 
establish fees for certain types of ‘day use’, i.e., using picnic facilities, boat launch, swimming 
facilities, other amenities that have been developed by the concession contractor, etc.  Visitors 
just wishing to visit the concession area and perhaps use the retail and food and beverage 
facilities or just ‘look around’ as part of their overall Lake Berryessa sightseeing will not be 
charged any type of entrance fees by the concession contractor. 

 
9. The proposal and related materials submitted should reflect the entire proposal you wish to 

submit.  Reclamation will consider your written submission as your full and final proposal in 
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response to the Prospectus and will conduct the evaluation of proposals and make a selection of 
successful Offeror(s) based on the written information you have submitted.  As identified 
elsewhere in this Prospectus there may be adjustments made to eventual final contracts as a part 
of the final discussions between Reclamation and successful Offeror(s). 

 
10. The draft concession contract section of this Prospectus (PART 6) and its exhibits, which set forth 

the terms and conditions governing operation of the concession, are attached.  The flexible nature 
of these contract opportunities means that the draft contract is more of a template in many 
respects than a nearly finished document.  All Offerors must realize and by their signature on the 
required documents agree to this approach of not having a nearly completed contract until 
Reclamation selects the winning Offeror(s) and makes final contract adjustments and negotiations 
as outlined elsewhere in this Prospectus.  Reclamation may amend a Prospectus and/or extend the 
submission date before the proposal due date.  Reclamation may also cancel a solicitation at any 
time before the award of the concession contract if Reclamation determines, in its discretion, that 
cancellation is appropriate and meets the public interest.  No Offeror or other person will obtain 
compensable or other legal rights as a result of an amended, extended, canceled, or reissued 
solicitation for this concession contract. 

 
11. The terms, conditions, and determinations of this Prospectus and the terms and conditions of the 

proposed concession contract, as described in this Prospectus, are not final until the concession 
contract has gone through final negotiations between a successful Offeror(s) and Reclamation and 
a contract is awarded and executed.  During final negotiations on an eventual contract 
Reclamation’s determination will be final on areas of disagreement. 

 
12. Because of the nature of this Prospectus and eventual contracts, outlined in the Introduction and 

other sections of the Prospectus, Reclamation is not providing any gross revenue projections as is 
normally the approach.  In typical Prospectus opportunities, the entire business model is 
essentially complete and identified in the Draft Contract and other Prospectus sections.  The 
many possible variations and combinations of business activities fostered by the approach in this 
Prospectus preclude Reclamation from providing any meaningful financial Pro Formas.  As a part 
of the planning process, Reclamation did complete an economic feasibility analysis for one 
scenario (Preferred Alternative B in the EIS) and that analysis demonstrated an opportunity for 
financial success.  As a part of the analysis and evaluation of proposals, Reclamation will have a 
‘subject matter expert’ as a part of the team who is qualified and has experience in reviewing 
economic feasibility within the Hospitality and Commercial Recreation industries.  Offerors 
should understand that proposals evaluated and found to have financially unreasonable 
projections may be determined to be non-responsive or at the minimum receive a lower rating. 

 
13. Reclamation may request, from any Offeror who has submitted a timely proposal, a written 

clarification of its proposal.  Clarification refers to eliminating any ambiguities that may have 
been contained in a proposal but does not include amendment or supplementation of a proposal.  
An Offeror may not amend or supplement a proposal after the submission date unless requested 
by Reclamation to do so and unless Reclamation provides all Offerors that submit proposals a 
similar opportunity to amend or supplement their proposals. 

 
14. The selected Offeror must execute the concession contract promptly after selection of the best 

proposal and within the time established by Reclamation.  If the selected Offeror fails to execute 
the concession contract within the time period specified by Reclamation, then Reclamation may 
select another responsive proposal for award of the concession contract or may cancel the 
selection and may re-solicit proposals for the concession contract.   
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15. Document delivery services that offer overnight delivery may not provide true overnight delivery 
to some areas.  Offerors will be responsible for ensuring the timely submittal of proposals by 
contacting the delivery service of their choice regarding delivery availability and timing for the 
submittal location specified on the front page of this Prospectus. 

 
16. Reclamation will include, as terms of the eventual new concession contract(s), appropriate 

elements of the winning proposal(s) selected for award of the concession contract(s).  Such 
appropriate elements of the proposal may include, but are not limited to, components of the 
Offeror’s proposed Operating Plan and Maintenance Plan.  The Environmental Management 
Program and Risk Management Program developed for the proposal will be re-submitted by 
the preferred Offeror for Reclamation approval after award of the Concession Contract. 

 
17. Offerors are responsible for undertaking appropriate due diligence with respect to this business 

opportunity.   
 

18. Offerors should propose base services as described for each concession area in the tables 
provided in PART 4.C.  Offerors are further encouraged to propose additional Fixed Assets and 
services that promote short-term year-round visitation by the visiting public.  Examples of these 
additional Fixed Assets and services are included in the FEIS, Record of Decision and Table 4-2 
of this Prospectus.  

 
19. Offeror(s) should only identify Fixed Assets and services that they intend to provide if selected 

and none should be considered as optional from the Offeror(s) perspective.  Reclamation may 
identify certain proposed Fixed Assets and services as not in compliance with the FEIS or ROD 
and therefore not necessary and/or desired.  To the extent that any particular service or facility is 
so noted by Reclamation as ‘not desired’, its proposal by an Offeror will not be viewed as a 
negative impact on the remainder of the proposal or the associated evaluation/rating except that if 
a particular ‘not desired’ facility or service is such a substantial part of the overall proposal that 
its removal would measurably impact the economic feasibility.  The final negotiated concession 
contract with any successful Offeror(s) will obligate the new concession contractor(s) to provide 
all of the services and Fixed Assets identified in their proposal to this Prospectus except any 
identified by Reclamation as ‘not desired’.  Each of those services will be stipulated as a 
requirement of the concession contract, subject to the appropriate contractual obligations and 
limitations. The successful Offeror and Reclamation may also mutually agree to additional 
authorized services and facilities during contract negotiations. 

 
20. If during the concession contract term, Reclamation and the concession contractor mutually agree 

that the concession contractor may provide a service that is not stipulated in the concession 
contract, the concession contract will be amended to include that service as a requirement of the 
concession contract, subject to the same contractual obligations and limitations as other stipulated 
services.  A similar action could release a concession contractor from having to provide a service 
that both parties agree is no longer necessary. 

 
21. Any successful Offeror is not required to retain the existing names for concession areas at Lake 

Berryessa.  As a part of the proposal Offeror(s) may suggest the business name they intend to use 
but it is not required and can wait until final discussions in advance of finalizing the eventual 
contract(s).  Reclamation must approve the eventual names even if the successful Offeror(s) 
intends to retain the existing name.  For the sake of clarity in this proposal, when referring to 
specific operations, all Offerors should use the present names. 
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22. If a previous Concession Contractor at Lake Berryessa is selected as the preferred Offeror on any 
or all of the six concession locations and they have not complied with any and all applicable 
requirements of their previous contract, the ROD and the stipulations set forth in this Prospectus 
(in regard to previous Concession Contractors) in advance of any final authorization to proceed 
and in advance of execution of any future contract, then they will not be selected or awarded a 
new contract.  Two specific examples of requirements that must be met in advance of being 
authorized to operate under a new concession contract or before execution of a new contract at 
Lake Berryessa for previous Concession Contractors are: 

 
a. Any material failure to clear concession areas of all property, and 
b. Any material overdue financial obligations to the United States Government.   

 
23. Bids from contractors or corporate members/officers (including all their members or anyone 

associated thereof) who are in violation, or have violated, other contracts with Reclamation, or 
statutory requirements specific to Lake Berryessa, not current in any financial obligations with 
Reclamation, etc. will not be considered for a new contract. 

 
24. Reclamation will work concurrently with new contractors during negotiations to address any 

conditions that may delay implementation of selected proposals (e.g. abandoned property).    
 
25. In the response to this Prospectus, all Offerors should provide a chart or table that summarizes  

their proposed Fixed Assets and services in each location they are bidding on.  This chart should    
include the dates of construction, numbers (or range of numbers) of Fixed Assets and services as   
proposed by location. 

 

K.  SPECIAL INSTRUCTIONS AND DISCUSSION FOR: (1) OFFERORS SUBMITTING 
INDIVIDUAL PROPOSALS FOR MORE THAN A SINGLE CONCESSION 
OPPORTUNITY OR  (2) OFFERORS SUBMITTING A COMBINED PROPOSAL FOR 
MORE THAN A SINGLE CONCESSION OPPORTUNITY 

 
As identified in the introduction to this Prospectus and in other applicable sections, this is a unique 
concession Prospectus opportunity.  This Prospectus covers the new opportunities for six individual 
concession contracts.   

 
There are two approaches besides the standard approach (one single proposal for one location) that an 
Offeror might select in submitting a proposal or proposals.  An individual Offeror may appropriately 
decide to participate in one or the other or a combination of both.  The two additional approaches are: 

 
1. Proposals on More Than One Single Concession Opportunity – This option is basically the same 

as a traditional package for a concession opportunity with the exception that an Offeror may 
decide to submit multiple individual proposals for two or more concession locations.  For 
example, an Offeror could submit one proposal for Spanish Flat, a second separate proposal for 
Putah Creek, and a third for Rancho Monticello.  An Offeror could submit up to six separate 
proposals and could be selected as the successful Offeror on one or any combination (including 
all six) of the proposals submitted depending upon the strength of their individual packages in 
competition with other Offerors.  

 
In this scenario, multiple proposals from a single Offeror would be evaluated as separate 
individual proposals during the proposal evaluation process.  If a particular Offeror is selected as 
the successful Offeror on more than one concession opportunity, Reclamation will combine those 



LB Concession Prospectus - PART 3 – Instructions to the Offeror for Preparing the Proposal 
      3 - 9            Lake Berryessa Prospectus Amendment 2 [31 July 2009] 

 

two or more operations into a single concession contract.  If this situation occurs, all Offerors 
should understand that certain negotiations will occur to rectify any changes necessary from the 
individual proposals to satisfactorily combine the operations into a single contract.  Under no 
situation will Reclamation authorize multiple concession contracts with the same operator but 
will combine them into a single contract that covers two or more locations.   

 
To the extent possible in finalizing a combined contract, Reclamation and the successful 
concession contractor will address issues such as length of term, franchise fees, scheduling for 
capital improvement, maintenance and operating plans, etc. in a manner that considers the 
submitted individual proposals; however Reclamation’s decision is pre-eminent in areas of 
disagreement, and the concession contractor, if dissatisfied, may decide to withdraw one or more 
of their successful proposals and just settle on a more limited opportunity.    

 
2. Single ‘Combined Proposal’ that Includes Two or More Locations – This type of proposal would 

combine from two to six of the existing operations as a single offer.  In this approach, the Offeror 
would be indicating a preference to operate multiple locations (two to six) in a combined 
proposal.  Such an approach may be preferable to some Offerors because of the flexibility and 
revenue opportunities in operating multiple locations.  There would also be an associated level of 
increased financial risk and management complexity in operating multiple locations.  This 
approach also enhances the ability of an Offeror to effectively address integration of commercial 
public services at Lake Berryessa (See Sec. B.2.d of PART 5 of this Prospectus and Sec. III.1.a of 
the ROD [at Lake Berryessa Prospectus website] for important information on the integration of 
services).   
 
An example of a combined proposal would be one that includes Putah Creek, Rancho Monticello, 
Lake Berryessa Marina, and Spanish Flat (or any other mixture that may include up to all six) 
where the Offeror has indicated a desire to operate multiple locations in a single coordinated 
operation. 

 
As described in PART 5 of this Prospectus, the proposal evaluation process will score combined 
proposals in a manner that enables a comparison between a specific location i.e., Spanish Flat 
from the combined approach to any other Offeror submitting a proposal for Spanish Flat whether 
combined or individual.   

 
For Example: If ‘Offeror A’ submitted a combined proposal for Spanish Flat, Rancho 
Monticello and Putah Creek their submission for the Spanish Flat portion of their 
proposal would be evaluated against all other Offerors submitting either individual or 
combined proposals that include Spanish Flat.  Therefore, if ‘Offeror B’ has submitted a 
proposal that is only for Spanish Flat and ‘Offeror C’ a proposal for Spanish Flat and 
Putah Creek, Reclamation will look at each of their particular proposals as it applies to 
Spanish Flat to draw a conclusion regarding the differences and similarities as it 
pertains to just Spanish Flat.  However, Reclamation will consider how multiple location 
Offerors have addressed the overall level of facilities and services to assure that they are 
not penalized for not having a specific type of operation, i.e. an RV Park at a particular 
location if they have adequately covered that need elsewhere. (See more detailed 
descriptions of these factors in Criterion B2 (d) of PART 5 of this Prospectus) 
 

 
The same review/evaluation process will occur for each of the six concession areas as 
Reclamation makes determinations on which Offeror(s) submit the best proposal for individual 
locations and/or combined operations. 
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Because of the operational and managerial flexibilities inherent in a combined proposal, 
Reclamation will consider the overall combined impacts and provision of services in a combined 
proposal when comparing it to other (individual or combined) proposals for the same locations.   
 

For Example: Assume that an individual Offeror ‘A’ proposes for Spanish Flat, a well 
designed 50 site RV Park, a marina similar in size and function as currently exists, 25 
short term cabins, 12 long term occupancy cabins, and a combined food & beverage and 
retail facility that fits satisfactorily with Reclamation’s general desires for that area. 
While at the same time Offeror ’B’ submits a combined proposal including Spanish Flat 
and several other locations that does not include RV sites at Spanish Flat but focuses 
instead on development of a similar Marina, 55 short term cabins, small full service cafe 
and a retail facility.  They do not include an RV Park at Spanish Flat but do a very good 
job of adequately including RV Park components at other locations in their combined 
proposal.  In this scenario it might seem that Offeror ‘A’ would score higher because of 
their address of an RV Park that Reclamation perceived as a positive addition at Spanish 
Flat, while Offeror ‘B’ did not.  However, because Offeror ‘B’ had effectively addressed 
the overall need at other locations, Reclamation may determine that the ‘A’ proposal, 
while good, is not necessarily superior for the Spanish Flat location.  
 

 
If Reclamation believes that a combined proposal on multiple locations is very good and in an 
overall manner more effectively addresses the integration of services and facilities resulting in a 
potentially better business mix and coordination of lakewide public services, they may select that 
Offeror as an apparent successful proposal.  Any selections as a new concession contractor 
whether from a multiple or individual proposal is conditional on final negotiations between 
Reclamation and the Offeror(s) as earlier outlined in the ‘Introduction to the Prospectus’.   
Because of the significant level of flexibility for Offerors in this Prospectus and the wide range of 
likely proposed business components Reclamation reserves the right to adjust proposals in the 
final negotiations to eliminate certain components that may not be seen as necessary or 
appropriate or to add components believed important by Reclamation.  These final negotiations 
will be more in the manner of ‘fine tuning’ a submitted proposal.  The final approved operation is 
still obviously very recognizable from an Offerors’ original proposal.  If any conditional winning 
Offeror does not feel they can agree to the ‘fine tuning’ proposed by Reclamation, and an impasse 
is reached, then Reclamation may select the next highest Offeror or even re-advertise an 
individual location if it seems, in Reclamations judgment, that an effective proposal for any 
particular location does not exist. 
 
Reclamation recognizes that an individual or company that submits a combined proposal covering 
multiple locations, as highlighted in the previous examples, may have structured the finances and 
proposed operational components of their overall proposal in such a manner that any deletion of a 
particular location from their overall combination might result in their non-interest or 
unwillingness to consider something less.  However, Reclamation may determine that a combined 
proposal for multiple properties may be very good except for the submission on one or two of the 
locations OR that another Offeror has such a superior proposal for a particular location that the 
subjects combined proposal does not compensate for the other Offerors proposal in that one 
location.  In that case, Reclamation may inform an Offeror that has submitted a combined 
proposal on, for example, six locations, that they have been selected as a winning Offeror on four 
of those locations and that a final contract for those four will be negotiated.  The Offeror that 
presented the package for 5 properties in this example could decide they are not interested in 
accepting a lesser package than their proposal in which case Reclamation would go to the next 
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highest Offeror(s) for the remaining four locations.  However if the subject combined Offeror did 
agree to accept the conditional package that included four locations instead of the six they 
proposed, then Reclamation would negotiate final contract terms and conditions (contract length, 
franchise fees if any, final level of investment and construction schedule, any necessary 
adjustments to proposed services and facilities necessary, etc.) to appropriately cover an operation 
of 4 locations in a new contract. 
 

These are complicated options that all Offerors should be prepared to discuss during the previously 
identified meetings with Reclamation to eliminate any confusion or concerns. 
 
In recognition of preferences outlined during the EIS and Concession Planning process and the associated 
added risk and investment requirements those Offerors who determine to submit either individual or 
combined proposals for more than a single location may receive additional points during the evaluation 
process.  Please review Criterion B.2.(d) in PART 5 of this Prospectus for a complete detailed explanation 
of this potential scoring addition. 
 
L.    OWNERSHIP OF FIXED ASSETS 
   

1. The ownership and disposition of facilities are addressed in PART 6, Section 5 of this Prospectus 
and summarized below for convenience.  In the event of any inadvertent inconstancies, rely on 
the language in PART 6. 

 
2. All Fixed Assets placed by the Concession Contractor within the concession area shall be 

considered the property of the Concession Contractor.  Any permanent additions or modifications 
to these Fixed Assets shall remain the property of the Concession Contractor.  Prior to expiration 
or upon termination of this contract, Reclamation has the option of requiring that some or all of 
the  Fixed Assets be removed by the Concession Contractor without compensation.  If 
commercial concession operations continue after termination or expiration of the contract and the 
previous contractor is not the new contractor, then Reclamation will require the new contractor to 
purchase those Fixed Assets Reclamation has required not to be removed, such value for the 
purchase of these Fixed Assets to be determined by US Government appraisal.  If concession 
operation continues by the US Government after expiration or termination then, subject to 
appropriations, Reclamation also has the option to pay the prior concession contractor the value 
of those Fixed Assets Reclamation has determined to remain, such value to be determined by US 
Government appraisal.  

 
3. All Government appraisals shall conform to the Uniform Standards of Professional Appraisal 

Practice (USPAP) as implemented in accordance with the Department of the Interior's Appraisal 
Services Directorate "Appraisal Policy Manual". 

 
4. If the parties dispute as to the value of any facility as appraised by Reclamation, the decision of 

Reclamation as to such value shall be final and binding upon all parties. 
 

5. If this agreement is terminated or expires and Reclamation no longer requires operation of the 
concession, the Concession Contractor shall have the right to remove Fixed Assets and 
improvements within the concession area unless Reclamation requires some or all to be left in 
place for sale in accordance with PART 3.L.1.  Fixed Assets not removed by the Concession 
Contractor upon termination or expiration of this agreement shall be deemed to have been 
abandoned by the Concession Contractor.  Title to all such abandoned Fixed Assets shall be 



LB Concession Prospectus - PART 3 – Instructions to the Offeror for Preparing the Proposal 
      3 - 12            Lake Berryessa Prospectus Amendment 2 [31 July 2009] 

 

vested in the United States.  The Concession Contractor will be liable for removal and clean-up 
costs incurred. 

 
N.  FULLY DESCRIBING THE NEW PROPOSED CONCESSION OPERATIONS AND 

FACILITIES IN THE OFFEROR’S RESPONSE TO THIS PROSPECTUS 
 
This flexible approach that permits Offerors to provide their own vision for concession operations at 
specific locations at Lake Berryessa during the next contract term also implies certain important 
obligations upon those Offerors in preparing their proposals (See PART 5 of this Prospectus for more 
details on these necessary Offeror descriptions). 

 
O. INFRASTRUCTURE ISSUES AT STEELE PARK CONCESSION AREA  
 
Reclamation anticipates that during the term of this concession contract, the Concession Contractor will 
find it necessary to pay additional costs for ongoing and additional services to be provided or required by 
Napa County and/or other state or local government entity or agency that are necessitated by the use, 
rights and privileges granted under this concession contract, which are not presently identifiable, and the 
Concession Contractor agrees to pay such costs deemed appropriate and approved by Reclamation.  Such 
fees, charges, and assessments, (“charges”) and required actions may include, but are not limited to, 
charges for the installation, modification, and or expansion of water and sewer systems, emergency and 
fire services, law enforcement services, road improvements, environmental and water quality compliance 
actions, and other activities.   
 
Reclamation has determined that such costs are a necessary expense of this concession contract and as 
such, the Concession Contractor shall collect additional revenues during the term of this concession 
contract to offset such costs.  The Concession Contractor will begin to collect a supplemental 5% 
surcharge within 90 days of the effective date of this concession contract, on all goods it sells (excluding 
gasoline and diesel fuel) and on all services it provides for which it is not required to pay a Transient 
Occupancy Tax as defined by applicable county ordinance.   
 
As of the date of this Prospectus, the only charge of this type approved by Reclamation is an assessment 
by the Napa Berryessa Improvement District (District) for a new water and sewer system serving 577 
parcels in southeastern Napa County and including Steele Park concession area.   The future Concession 
Contractor for Steele Park will be required to pay its share of the project costs as assessed by the District.  
The District currently assumes Steele Park's share of the new system is approximately $4.3 million of 
which $2.6 million is associated with sewer improvements, and $1.7 million is for water system 
improvements.  The future Concession Contractor is authorized to establish and apply the supplemental 
surcharge to meet this obligation.  Additional information on the District can be found at: 
http://www.co.napa.ca.us/GOV/Departments/DeptPage.asp?DID=17500&LID=636 
 
Since the current assessment was based on the previous concession contract model of services and 
facilities, it is possible that the basis of this assessment will be reevaluated by the assessment district 
once the preferred Offeror’s proposal is selected and provided to the District.  This may affect the final 
share of the project cost that the Concession Contractor will be required to pay. 
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P.  CONCESSION AREA NAMES 
 
Reclamation intends that the current names for each of the concession areas may be changed.  The names 
will be determined in consultation between Reclamation and the eventual successful Offeror(s).  
Reclamation will have final determination on all area names. 
 
Q. IF AN AREA RECEIVES NO BIDS OR NO ACCEPTABLE BIDS 
 
If there are no satisfactory bids or bids on a specific area that Reclamation determines to be acceptable, 
Reclamation may determine to not develop the area as a concession.   
 

R. Interim Contracts  
 
Steele Park Resort will be providing marina services under an interim contract for the 2009 season.  That 
interim contract will expire on October 31, 2009 and all facilities removed no later than April 30, 2010.  
Markley Cove Resort will be operating under an interim contract to maintain services and Fixed Assets at 
Markley Cove for public use during this contract transition period.  The Markley Cove Resort interim 
contract will expire May 26, 2011 but may be extended to May 26, 2013 if mutually agreed to by the 
existing concession contractor and Reclamation.  If the successful Offeror is the interim Concession 
Contractor, then that interim contract will be terminated on the date their new contract is executed.  If the 
successful Offeror for this location is not the current interim concession contractor then the new contract 
will be executed or amended as required for these areas in question when the interim contract(s) expire.  
 

S. Existing Site Conditions 
 
Due to the expiration of the previous 50-year contracts, and the subsequent requirement to remove Fixed 
Assets, there is ongoing cleanup, debris removal and site preparation at Spanish Flat Resort, Rancho 
Monticello Resort, Lake Berryessa Marina, and Putah Creek Resort.  These efforts are concurrent with the 
release of this Prospectus; therefore, a site visit is highly recommended.  Refer to site visit schedules in 
Part 3.B. 
 
Different concession areas will be available for development and operation by the successful offeror on 
various dates over the next several years.  Reasons generally involve (1) different expiration dates for 
current interim contracts, (2) time allowances in interim and previous long-term contracts for removal 
of contractor-owned assets, and (3) legal matters related to previous operations.   
 
Clean-up and removal from previous concession operations is underway at some level at all six 
concession areas.  These efforts include (1) removal of trailers, mobile homes, vehicles and boats plus 
associated pads, decking, pier blocks, etc.,  (2) clean-up and removal of trash and debris left from 
previous operations, (3) removal of buildings, structures and other facilities associated with current or 
former contractors, and (4) environmental remediation of Underground Storage Tanks (USTs) at 
specific locations. 
 
Offerors must formulate their proposals based upon construction and/or installation of all new 
permanent facilities. An exception is Markley Cove where Offerors can purchase existing permanent 
facilities, so long as the condition of those facilities subsequently meets all applicable Reclamation 
requirements.  Clean-up and removal of the remaining facilities will likely continue beyond the 
estimated award date for new contracts.  Reclamation will confer with successful Offerors to integrate 
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the disposition of any remaining facilities with the Offerors’ plan and schedule for project 
improvement (reference Exhibit H). 
 
Putah Creek 

Contract Status Site Available 
(Estimated) 

Expected Site Condition  
(at the time site is made available) 

The long-term contract for operation of 
the Putah Creek concession area expired 
in August 2008.  Putah Creek has been 
closed to the public since that time.  The 
federal bankruptcy court approved a 
stipulation, filed jointly by the prior 
contractor and Reclamation, granting 
Reclamation full control over all facilities 
at the Putah Creek concession area. 

Mar 1, 2010 Removal of trailers, mobile homes, 
vehicles and boats is expected to be 
completed.  However, while significant 
progress is expected, the removal of less 
mobile items (pads, decks, pier blocks etc.) 
may not be fully completed. 
 
Trash and debris.  Clean-up and removal 
of ordinary trash and debris from 
previous operations is expected to be 
completed. 
 
Facilities removal.  Significant progress is 
expected but removal of buildings, 
structures and other facilities from 
previous operations will likely not be fully 
completed prior to award on the 
concession contract.  
 
USTs.  Remediation of the Underground 
Storage Tank (UST) at Putah Creek will 
be in progress.   This may require 
withdrawing an area of approximately 0.5 
to 1.0 acre adjacent to the main parking 
lot area for a period of 1 to 2 years  

 
Lake Berryessa Marina 

Contract Status Site Available 
(Estimated) 

Expected Site Condition  
(at the time site is made available) 

The long-term contract for operation of 
the Lake Berryessa Marina concession 
area expired in August 2008.  Lake 
Berryessa Marina has been closed to the 
public since that time. 

Site availability 
is influenced by 
the former 
contractor’s 
bankruptcy 
proceedings.  
The United 
States 
Department of 
Justice is 
actively 
participating in 
this matter.  

Removal of trailers, mobile homes, 
vehicles and boats is expected to be 
completed.  However, while significant 
progress is expected, the removal of less 
mobile items (pads, decks, pier blocks etc.) 
may not be fully completed. 
 
Trash and debris.  Clean-up and removal 
of ordinary trash and debris from 
previous operations is expected to be 
completed. 
 
Facility removal.  Some progress is 
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The site may 
well be 
available prior 
to the 2010 
recreation 
season, but no 
firm estimate 
can be 
provided. 

expected but removal of buildings, 
structures and other facilities from 
previous operations will likely not be fully 
completed.  
 
USTs.  No UST remediation is required at 
this site. 

 
Steele Park 

Contract Status Site Available 
(Estimated) 

Expected Site Condition  
(at the time site is made available) 

The long-term contract for operation of 
the Steele Park concession area expired 
May 26, 2009.   Steele Park is currently 
operating under an interim contract for 
marina and limited RV services.   The 
interim contract expires on October 31, 
2009.  The interim contractor has 180 
days after expiration of the interim 
contract to remove facilities and other 
property.  If the succeeding 
concessioner at Steele Park is not the 
interim concession contractor, then 
Reclamation and its agents or 
contractors will have access to the site 
upon expiration of the interim contract.  

May 1, 2010.   Removal of trailers, mobile homes, 
vehicles and boats is expected to be 
completed.  However, while significant 
progress is expected, the removal of less 
mobile items (pads, decks, pier blocks etc.) 
may not be fully completed. 
 
Trash and debris.  Clean-up and removal 
of ordinary trash and debris from 
previous operations is expected to be 
completed. 
 
Facility removal.  The current 
concessioner is responsible for removing 
all non-Marina related facilities by 
November 23, 2009; and all other 
remaining facilities within 180 days of the 
expiration of the current interim contract 
(by April 30, 2010). 
 
USTs.  The fuel storage system is under 
monitoring requirements by the State 
Regional Water Quality Control District 
(RWQCB).  The current contractor is 
responsible for mitigation. The 
underground tanks have been removed.  
More information can be obtained from 
the RWQCB. 

 
Markley Cove 

Contract Status Site Available 
(Estimated) 

Expected Site Condition  
(at the time site is made available) 

The long-term contract for operation of 
Markley Cove expired May 26, 2009.   

As early as May 
27, 2011 but no 

Removal of trailers, mobile homes, 
vehicles and boats is expected to be 
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Markley Cove is presently operating 
under an interim contract for marina and 
other services.   The base term for the 
interim contract extends to May 26, 2011. 
Upon mutual agreement of the parties, 
the interim contract may be extended for 
up to two additional one-year option 
periods. 
 
There is no obligation for the successor 
concession contractor to provide 
compensation for facilities not included 
in their proposal or contract.  Prior to 
expiration of the interim contract at 
Markley Cove, the United States or its 
contractor, will complete an appraisal on 
facilities indentified by the incoming 
contractor to establish the final cost to be 
paid for them if included in their 
proposal.  Those facilities not identified to 
remain must be removed by the interim 
concession contractor prior to expiration 
of the interim contract. 

later than May 
27, 2013, 
depending upon 
exercise of the 
option years. 

completed.  However, while significant 
progress is expected, the removal of less 
mobile items (pads, decks, pier blocks etc.) 
may not be fully completed. 
 
Trash and debris.  Clean-up and removal 
of ordinary trash and debris from 
previous operations is expected to be 
completed. 
 
Facility removal.  The current 
concessioner is responsible for removing 
all remaining permanent facilities not 
included in the successful Offeror’s 
proposal prior to the end of the interim 
contract. 
 
USTs.  No UST remediation. 

 
Spanish Flat 

Contract Status Site Available 
(Estimated) 

Expected Site Condition  
(at the time site is made available) 

The long-term contract for operation of 
Spanish Flat concession area expired in 
July 2008.  Spanish Flat has been closed 
to the public since that time. The former 
concessioner is responsible for removing 
permanent facilities from the premises.  
Compliance with this obligation has been 
referred to the United States Department 
of Justice. 

Depending 
upon 
completion of 
legal 
proceedings, the 
site could be 
available prior 
to the 2010 
recreation 
season or as late 
as the 2012 
recreation 
season. 

Removal of trailers, mobile homes, 
vehicles and boats is expected to be 
completed.  However, while significant 
progress is expected, the removal of less 
mobile items (pads, decks, pier blocks etc.) 
may not be fully completed. 
 
Trash and debris.  Clean-up and removal 
of ordinary trash and debris from 
previous operations is generally expected 
to be completed. 
 
Facility removal.  Some progress is 
expected but removal of buildings, 
structures and other permanent facilities 
from previous operations will likely not be 
fully completed.  
 
USTs.  No UST remediation 
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Rancho Monticello 

Contract Status Site Available 
(Estimated) 

Expected Site Condition  
(at the time site is made available) 

The long-term contract for operation of 
Rancho Monticello concession area 
expired in June 2008.  Rancho 
Monticello has been closed to the public 
since that time. The former concessioner 
is responsible for removing permanent 
facilities from the premises.  Compliance 
with this obligation has been referred to 
the United States Department of Justice. 

Depending 
upon 
completion of 
legal 
proceedings, the 
site could be 
available prior 
to the 2010 
recreation 
season or as late 
the 2012 
recreation 
season. 

Removal of trailers, mobile homes, 
vehicles and boats is expected to be 
completed.  However, while significant 
progress is expected, the removal of less 
mobile items (pads, decks, pier blocks etc.) 
may not be fully completed. 
 
Trash and debris.  Clean-up and removal 
of ordinary trash and debris from 
previous operations is generally expected 
to be completed. 
 
Facility removal.  Some progress is 
expected but removal of buildings, 
structures and other permanent facilities 
from previous operations will likely not be 
fully completed.  
 
USTs.  The previous contractor is under 
order from the State Regional Water 
Quality Control Board (RWQCB) for 
monitoring.  The underground tanks have 
been removed. More information can be 
obtained from the RWQCB. 

 
Any clean-up, remediation or removal actions performed by Reclamation will be subject to the 
availability of funds. 
 
T. Non-Exclusive Use 
 
Private exclusive recreational or residential use as defined and explained in 43 CFR Part 429, Use of 
Reclamation Land, Facilities and Waterbodies, will not be allowed. 
 


